

Addendum # 1

Project Name: Yuma International Airport Baggage Carousel
Removal
NEI Project Number: 019-0173
Date: 4/29/2020

This Addendum is a part of the Contract Documents and modifies the original Bid Documents distributed April 30, 2020, as noted below. It shall be the sole responsibility of the Bidder to appropriately disseminate this data to all applicable parties prior to the assigned bid date and time and to submit a bid fully addressing the changes made herein.

Acknowledge receipt of the Addendum on the Receipt of Addenda Form. Failure to do so may disqualify the Bid.

This Addendum consists of 1 page and attachments as indicated. Changes made by this addendum are as follows:

Modifications to Previous Addenda:

1. No addenda to date.

Modifications to project requirements, drawings, project manual or clarifications.

A. Project Manual

1. No Changes

B. Drawings

1. No Changes

C. Clarifications:

1. Demolition of existing flooring as shown on Sheet A-1.0 has been removed from scope of work. Note #2 and 5 on Sheet A-1.0 no longer apply. The only demolition of flooring required for this project will be the demolition of the existing carpet flooring within the baggage carousel's infill. Any required demolition and reinstallation of the existing carpet flooring to accommodate the new baggage carousel layout will be performed by the Owner.
2. New terrazzo flooring as shown on Sheet A-1.1 has been removed from scope of work. Note #1 on Sheet A-1.0 no longer applies as existing flooring will remain.

D. Attachments

1. None

Substitutions Requests:

1. None to date.

End of Addendum #1